
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/29/06                    IN SAN BERNARDINO COUNTY IN AND                                    07/05/06
     CONTRACT NUMBER     08-0A4234                   NEAR RIALTO AND FONTANA AT VARIOUS                       CONTRACT CODE 'B '
     LOCATION            08-SBD-15-12.7/R15.0        LOCATIONS                                                102 CONTRACT ITEMS
                         08-SBD-215-17.3/17.8

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    23   FUND TOTAL   HA22     26,084,000                         TOTAL NUMBER OF WORKING DAYS    100

 NUMBER OF BIDDERS  3    ENGINEERS EST     22,216,822.50   AMOUNT OVER      1,404,783.50         PERCENT OVER EST  6.32
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     23,621,606.00    2              COFFMAN SPECIALTIES INC               858 272-9080  CC PREF CLAIMED
                                                                                                  00632358
                     B)  100 DAYS X  22700                  4375 JUTLAND DRIVE STE 260        FAX 858 272-3655
                    --------------------
                   A+B)    25,891,606.00                    SAN DIEGO CA  92117

                   2 A)     22,652,738.00    3              J MC LOUGHLIN ENGINEERING             909 944-1037  SB PREF CLAIMED
                                                            CO INC                                00676575
                     B)  175 DAYS X  22700                  10641 FULTON COURT                FAX 909 944-3112   COMPARISON AMT:
                    --------------------
                   A+B)    26,625,238.00                    RANCHO CUCAMONGA CA  91730                            22,602,738.00

                   3 A)     26,776,061.50    1              ATKINSON CONTRACTORS L P              949 855-9755  CC PREF CLAIMED
                                                                                                  00845809
                     B)  210 DAYS X  22700                  27422 PORTOLA PARKWAY STE 250     FAX 949 855-9923
                    --------------------
                   A+B)    31,543,061.50                    FOOTHILL RANCH CA  92610
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          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     A C L                                                        CONCRETE BARRIERS
           POMONA CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL
           RIVERSIDE CA

           ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE
           CORONA CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           LAKESIDE CA

           G M C FONTANA                                                REBAR
           RANCHO CUCAMONGA CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           CORONA CA

           HYDROSPOUT                                                   EROSION CONTROL
           ESCONDIDO CA

           PAVEMENT RECYCLING                                           ROTTO MILLING
           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING AND DEMOLITION
           ANAHEIM CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS
           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS
           EL SOBRANTE CA
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          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ALCORN FENCE                                                 FENCING
           RIVERSIDE CA

           ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING
           CORONA CA

           AUSTIN ENTERPRISES                                           RECESSED BUTTON GRINDING
           BAKERSFIELD CA

           HYDROSPROUT                                                  ITEMS 48 THRU 50 (PARTIAL)
           ESCONDIDO CA

           MC KENNA CONSTRUCTION                                        ROADWAY EXCAVATION
           CORONA CA

           MOORE ELECTRIC                                               ELECTRICAL
           CORONA CA

           MULTIPLE CONCRETE COMPANY                                    PAVEMENT GRINDING
           OGDEN UT

           PAVEMENT RECYCLING                                           RUMBLE STRIPS
           RIVERSIDE CA

           R AND D STEEL                                                REBAR
           COMPTON CA

           R M A                                                        MATERIALS TESTING
           RANCHO CUCAMONGA CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS
           FALLBROOK CA
 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA

           VALLEY CONCRETE                                              MISCELLANEOUS CONCRETE
           SYLMAR CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING
           CORONA CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE
           CHINO CA

           G M C FONTANA                                                REBAR
           RANCHO COCAMONGA CA

           HARBER COMPANY                                               DEMOLITION (PARTIAL)
           SAN BERNARDINO CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL
           RIVERSIDE CA

           PENHALL COMPANY                                              GRIND PORTLAND CEMENT CONCRETE
           ANAHEIM CA

           R M A GROUP                                                  QUALTIY ASSURANCE AND QUALITY CONTROL
           RANCHO CUCAMONGA CA

           SUDHAKAR COMPANY INTERNATIONAL                               PAVEMENT MARKING
           RIALTO CA
 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     TRUESDELL CORPORATION                                        JOINT SEAL AND TREAT BRIDGE DECK
           PHOENIX AZ
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           12,500.00        12,500.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          400,000.00       400,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           200               15.00         3,000.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,750.00         6,750.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00
       6     074029      TEMPORARY SILT FENCE                           M        10,100                3.00        30,300.00
       7     074031      TEMPORARY GRAVEL BAG BERM                      M         2,800               10.00        28,000.00
       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            2            3,500.00         7,000.00
       9     038666      INSTALL TEMPORARY SIGN OVERLAY                 EA            4            1,000.00         4,000.00
      10     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           55              200.00        11,000.00
      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00        50,000.00
      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00
      13 (S) 120110      FLASHING ARROW SIGN                            EA            4            5,000.00        20,000.00
      14 (S) 120120      TYPE III BARRICADE                             EA           23               75.00         1,725.00
      15 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           47               15.00           705.00
      16 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        22,700                1.00        22,700.00
      17 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           73               40.00         2,920.00
      18 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,450                2.00         2,900.00
      19 (S) 038667      QUICKCHANGE MOVEABLE BARRIER                   LS     LUMP SUM        1,000,000.00     1,000,000.00
                         SYSTEM
      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           10            7,500.00        75,000.00
      21     129000      TEMPORARY RAILING (TYPE K)                     M         8,760               70.00       613,200.00
      22 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           64              200.00        12,800.00
      23     040211      REMOVE CHIP SEAL                               M2        1,020               10.00        10,200.00
      24 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         7,710                1.50        11,565.00
                         STRIPE
      25 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        18,100                1.50        27,150.00
      26 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          330               25.00         8,250.00
      27 (S) 150722      REMOVE PAVEMENT MARKER                         EA        1,610                2.00         3,220.00
      28     150771      REMOVE ASPHALT CONCRETE DIKE                   M         2,350                8.00        18,800.00
      29 (S) 151270      SALVAGE METAL BRIDGE RAILING                   M            56               60.00         3,360.00
      30 (S) 038668      SALVAGE METAL BEAM GUARD RAILING               M           130               50.00         6,500.00
                         (WOOD POST)
      31 (S) 038669      RECONSTRUCT SINGLE THRIE BEAM BARRIER          M           310              100.00        31,000.00
                         (WOOD POST)
      32 (S) 151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           120               90.00        10,800.00
                         (WOOD POST)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      33     038670      RESET CONCRETE BARRIER (TYPE K)                M         6,190               25.00       154,750.00
      34     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            2              500.00         1,000.00
      35 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       64,100                4.50       288,450.00
      36     038671      REPAIR PAVEMENT RECESSES                       M2           15               15.00           225.00
                         (POLYESTER CONCRETE)
      37     153235      CLEAN BRIDGE DECK                              M2       39,750                6.00       238,500.00
      38     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           15,000.00        15,000.00
      39     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           15,000.00        15,000.00
      40     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM            5,000.00         5,000.00
      41     190101      ROADWAY EXCAVATION                             M3       20,700              100.00     2,070,000.00
      42     190107      ROADWAY EXCAVATION (TYPE Y-1)                  M3          430              100.00        43,000.00
                         (AERIALLY  DEPOSITED LEAD)
      43     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00
      44     190185      SHOULDER BACKING                               M3          100               70.00         7,000.00
      45 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3           65              200.00        13,000.00
      46 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           59              220.00        12,980.00
      47     194001      DITCH EXCAVATION                               M3          670              100.00        67,000.00
      48 (S) 203014      FIBER (EROSION CONTROL)                        KG       16,200                 .80        12,960.00
      49 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          260              185.00        48,100.00
      50 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,280                5.00         6,400.00
      51     260201      CLASS 2 AGGREGATE BASE                         M3       10,800               80.00       864,000.00
      52     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          193              200.00        38,600.00
      53     390102      ASPHALT CONCRETE (TYPE A)                      TONN     31,500              100.00     3,150,000.00
      54     038672      ASPHALT CONCRETE BASE (TYPE C)                 TONN      7,110              140.00       995,400.00
      55     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        5,100                9.00        45,900.00
                         AREA)
      56     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,350                5.50        12,925.00
      57     394054      SHOULDER RUMBLE STRIP                          M        11,100                2.00        22,200.00
                         (AC, GROUND-IN INDENTATIONS)
      58     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         57            1,100.00        62,700.00
      59     401082      SHOULDER RUMBLE STRIP                          M        14,700                4.50        66,150.00
                         (PCC, GROUND-IN INDENTATIONS)
      60     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      61     401108      REPLACE CONCRETE PAVEMENT                      M3        7,640              700.00     5,348,000.00
                         (RAPID STRENGTH CONCRETE)
      62     038674      SEAL PAVEMENT JOINT (SILICONE)                 M         6,130                3.00        18,390.00
      63     404094      SEAL LONGITUDINAL ISOLATION JOINT              M         3,060                5.00        15,300.00
      64     420201      GRIND EXISTING CONCRETE                        M2       62,900                7.00       440,300.00
                         PAVEMENT
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      65 (S) 490655      400 MM CAST-IN-DRILLED-HOLE CONCRETE           M            24            1,200.00        28,800.00
                         PILING
      66 (S) 490665      1.8 M CAST-IN-DRILLED-HOLE CONCRETE            M            26            5,000.00       130,000.00
                         PILING
      67 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3            3            2,000.00         6,000.00
      68 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          153            1,800.00       275,400.00
      69 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           31            1,000.00        31,000.00
                         (TYPE N)
      70 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3        1,636            1,200.00     1,963,200.00
                         (TYPE R)
      71 (F) 040212      STRUCTURAL CONCRETE, APPROACH SLAB             M3          250            1,100.00       275,000.00
                         (TYPE R MODIFIED)
      72     510800      PAVING NOTCH EXTENSION                         M3           34            1,500.00        51,000.00
      73     511106      DRILL AND BOND DOWEL                           M             7              150.00         1,050.00
      74 (S) 519117      JOINT SEAL (MR 30 MM)                          M           368              120.00        44,160.00
      75 (S) 519125      JOINT SEAL ASSEMBLY (MR 70 MM)                 M            21            1,500.00        31,500.00
      76 (S) 519142      JOINT SEAL (MR 40 MM)                          M           386              120.00        46,320.00
      77 (S) 519144      JOINT SEAL (MR 50 MM)                          M           174              200.00        34,800.00
      78 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       33,867                3.00       101,601.00
      79 (F) 540102      TREAT BRIDGE DECK                              M2       39,750                7.00       278,250.00
      80     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L        16,210               20.00       324,200.00
                         (LOW ODOR)
      81 (SF)550110      COLUMN CASING                                  KG       10,020               15.00       150,300.00
      82     566012      ROADSIDE SIGN - TWO POST                       EA            3            2,100.00         6,300.00
      83 (F) 721810      SLOPE PAVING (CONCRETE)                        M3           27              400.00        10,800.00
      84     731517      MINOR CONCRETE (GUTTER)                        M3          210              300.00        63,000.00
      85 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           14            3,650.00        51,100.00
      86 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            2,700.00         2,700.00
      87 (F) 839720      CONCRETE BARRIER (TYPE 732)                    M            56              300.00        16,800.00
      88 (F) 839725      CONCRETE BARRIER (TYPE 736)                    M         1,232              350.00       431,200.00
      89     040213      BARRIER MODIFICATION WORK, LOCATION A          LS     LUMP SUM            3,000.00         3,000.00
      90     040214      BARRIER MODIFICATION WORK, LOCATION B          LS     LUMP SUM            3,000.00         3,000.00
      91     040215      BARRIER MODIFICATION WORK, LOCATION C          LS     LUMP SUM            3,000.00         3,000.00
      92     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      93     040217      BARRIER MODIFICATION WORK, LOCATION E          LS     LUMP SUM            5,000.00         5,000.00
      94     040218      BARRIER MODIFICATION WORK, LOCATION F          LS     LUMP SUM            3,500.00         3,500.00
      95     040219      BARRIER MODIFICATION WORK, LOCATION G          LS     LUMP SUM            3,000.00         3,000.00
      96 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          320               45.00        14,400.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      97 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        66,500                1.00        66,500.00
                         (SPRAYABLE)
      98 (S) 850122      PAVEMENT MARKER                                EA        4,810               15.00        72,150.00
                         (RETROREFLECTIVE-RECESSED)
      99 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            5,000.00         5,000.00
     100 (S) 038675      MODIFY CLOSED CIRCUIT TELEVISION SYSTEM        LS     LUMP SUM           25,000.00        25,000.00
     101 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          250,000.00       250,000.00
     102     999990      MOBILIZATION                                   LS     LUMP SUM        2,045,000.00     2,045,000.00

                                                                                                    A)         23,621,606.00
                                                                                                    B)   10 DAYS X   22700
                                                                                                           -----------------
                                                                                                   A+B)        25,891,606.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |        12,500.00      12500.00|        12,500.00      12500.00
   2 |       550,000.00     550000.00|       735,000.00     735000.00
   3 |            40.00       8000.00|            41.50       8300.00
   4 |         6,750.00       6750.00|         6,750.00       6750.00
   5 |        80,000.00      80000.00|       150,000.00     150000.00
   6 |             5.25      53025.00|             2.50      25250.00
   7 |            11.00      30800.00|            30.00      84000.00
   8 |         9,500.00      19000.00|        15,000.00      30000.00
   9 |         2,000.00       8000.00|           500.00       2000.00
  10 |           550.00      30250.00|           600.00      33000.00
  11 |        85,000.00      85000.00|       150,000.00     150000.00
  12 |       600,000.00     600000.00|       525,000.00     525000.00
  13 |           500.00       2000.00|         4,500.00      18000.00
  14 |           100.00       2300.00|            95.00       2185.00
  15 |            16.00        752.00|            15.00        705.00
  16 |             1.10      24970.00|              .75      17025.00
  17 |            40.00       2920.00|            13.00        949.00
  18 |             1.10       1595.00|             1.00       1450.00
  19 |       650,000.00     650000.00|       470,000.00     470000.00
  20 |         3,000.00      30000.00|        10,000.00     100000.00
  21 |            40.00     350400.00|            55.00     481800.00
  22 |           350.00      22400.00|           320.00      20480.00
  23 |             7.50       7650.00|            18.00      18360.00
  24 |             1.10       8481.00|             1.00       7710.00
  25 |             1.10      19910.00|             1.00      18100.00
  26 |            25.00       8250.00|            23.00       7590.00
  27 |             1.10       1771.00|             1.00       1610.00
  28 |            13.00      30550.00|             8.00      18800.00
  29 |            50.00       2800.00|            50.00       2800.00
  30 |            90.00      11700.00|            85.00      11050.00
  31 |            95.00      29450.00|            90.00      27900.00
  32 |           125.00      15000.00|           120.00      14400.00
  33 |            12.00      74280.00|            28.00     173320.00
  34 |           250.00        500.00|           500.00       1000.00
  35 |             4.00     256400.00|             4.00     256400.00
  36 |           900.00      13500.00|         1,000.00      15000.00
  37 |             3.20     127200.00|             2.50      99375.00
  38 |        35,000.00      35000.00|        50,000.00      50000.00
  39 |        38,000.00      38000.00|        15,000.00      15000.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |        15,000.00      15000.00|        30,000.00      30000.00
  41 |            35.00     724500.00|            65.00    1345500.00
  42 |            70.00      30100.00|            65.00      27950.00
  43 |         9,000.00       9000.00|        12,000.00      12000.00
  44 |           240.00      24000.00|            85.00       8500.00
  45 |           120.00       7800.00|            80.00       5200.00
  46 |           230.00      13570.00|           250.00      14750.00
  47 |            26.00      17420.00|            45.00      30150.00
  48 |              .85      13770.00|             1.00      16200.00
  49 |           200.00      52000.00|           190.00      49400.00
  50 |             5.00       6400.00|             5.00       6400.00
  51 |            90.00     972000.00|            62.00     669600.00
  52 |         1,150.00     221950.00|           770.00     148610.00
  53 |           104.00    3276000.00|           105.00    3307500.00
  54 |           123.00     874530.00|           120.00     853200.00
  55 |            10.00      51000.00|             9.00      45900.00
  56 |             5.00      11750.00|             4.50      10575.00
  57 |             1.50      16650.00|             1.50      16650.00
  58 |         1,150.00      65550.00|         1,100.00      62700.00
  59 |             5.00      73500.00|             5.00      73500.00
  60 |              .00          0.00|              .00          0.00
  61 |           800.00    6112000.00|           880.00    6723200.00
  62 |            24.00     147120.00|            16.00      98080.00
  63 |            25.00      76500.00|            20.00      61200.00
  64 |             7.20     452880.00|             9.00     566100.00
  65 |         2,800.00      67200.00|         1,800.00      43200.00
  66 |         7,200.00     187200.00|         7,000.00     182000.00
  67 |         2,000.00       6000.00|         1,900.00       5700.00
  68 |         3,000.00     459000.00|         2,000.00     306000.00
  69 |         1,500.00      46500.00|         1,100.00      34100.00
  70 |         1,500.00    2454000.00|         1,850.00    3026600.00
  71 |         1,500.00     375000.00|         1,710.00     427500.00
  72 |         8,000.00     272000.00|         9,000.00     306000.00
  73 |           300.00       2100.00|           200.00       1400.00
  74 |           320.00     117760.00|           165.00      60720.00
  75 |         1,300.00      27300.00|         2,550.00      53550.00
  76 |           270.00     104220.00|           270.00     104220.00
  77 |           522.00      90828.00|           370.00      64380.00
  78 |             3.00     101601.00|             2.50      84667.50
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  79 |             3.50     139125.00|             3.50     139125.00
  80 |            16.00     259360.00|            23.00     372830.00
  81 |            11.00     110220.00|            15.00     150300.00
  82 |           500.00       1500.00|         2,000.00       6000.00
  83 |         1,350.00      36450.00|         1,000.00      27000.00
  84 |           650.00     136500.00|           500.00     105000.00
  85 |         4,200.00      58800.00|         4,000.00      56000.00
  86 |         3,300.00       3300.00|         3,200.00       3200.00
  87 |           300.00      16800.00|           300.00      16800.00
  88 |           350.00     431200.00|           320.00     394240.00
  89 |         1,500.00       1500.00|         9,000.00       9000.00
  90 |         3,000.00       3000.00|         4,500.00       4500.00
  91 |         5,500.00       5500.00|         4,500.00       4500.00
  92 |              .00          0.00|              .00          0.00
  93 |         3,000.00       3000.00|         4,500.00       4500.00
  94 |         3,000.00       3000.00|         9,000.00       9000.00
  95 |         3,000.00       3000.00|         9,000.00       9000.00
  96 |            50.00      16000.00|            46.00      14720.00
  97 |             1.40      93100.00|             1.05      69825.00
  98 |            18.00      86580.00|             1.00       4810.00
  99 |         6,000.00       6000.00|         5,000.00       5000.00
 100 |        27,000.00      27000.00|        25,000.00      25000.00
 101 |       285,000.00     285000.00|       280,000.00     280000.00
 102 |       100,000.00     100000.00|     2,570,000.00    2570000.00

 TOT            A)     22,652,738.00           A)     26,776,061.50
                B)   175 DAYS X  22700         B)   210 DAYS X  22700
                   --------------------           --------------------
              A+B)     26,625,238.00         A+B)     31,543,061.50


